



Date: 01/26/2024

## ADDENDA No. 2

---

Project: Chavez HS Athletic Facility Improvements  
To: Robert A. Bothman, Inc. and Verde Design, Inc.  
Client: Stockton Unified School District  
Bid #.: 24.014  
DSA A#: 02-118017

---

### Notice to Contractors:

This Addenda serves to clarify, revise, and supersede information in the ADDENDA No.1. Portions of the Addenda affecting the Contract Documents will be incorporated into the Contract for Construction by enumeration of the Addendum in the Client (Owner) / Contractor Agreement.

This Addendum includes the following clarifications:

2.1 Change: The district has made changes to the RFQ/P Schedule Summary.

DATE	ACTION ITEM
August 21 <sup>st</sup> , 2023	Issue Lease-Lease Back (LLB) RFQ/P
August 29 <sup>th</sup> , 2023 at 10 A.M.	Mandatory Site Walk.
September 5 <sup>th</sup> , 2023 at 3 P.M.	Last day to receive written questions from Respondents.
September 12 <sup>th</sup> , 2023	Last day for District to issue addenda to answer questions/clarifications.
September 18 <sup>th</sup> , 2023 at 3 P.M.	Deadline for submissions in response to RFQ/P # 24.014.
Week of September 25 <sup>th</sup> , 2023	Release of shortlist and qualified Respondents and interview notifications.
Week of September 26 <sup>nd</sup> , 2023	Interviews waived
October 24 <sup>th</sup> , 2023	Board Award of LLB Contract
Jan 29 <sup>th</sup> , 2024	Start Preconstruction Services
March 11 <sup>th</sup> , 2024	GMP Due
March 25 <sup>th</sup> , 2024	Board Acceptance of GMP
April 1 <sup>st</sup> , 2024	Start Construction
April 1 <sup>st</sup> , 2025 (12 months)	Complete Construction

### End of Addendum

Issued by: Kimberlyn Valencia, Facilities Planning Technician – Stockton Unified School District