



ADDENDUM #1

Issued 8-9-24
Bid Date 8-13-24 @ 2:00

Reroof Project at Stagg High School K-Wing
Bid No. 24-04

This addendum to the bid package (contract documents) issued on the above date sets forth changes and amendments to the previously published description of work for this project. Questions regarding the following listed changes should be directed to Cathy Allen at Tri Group Inc. via email at cathy@trigroup.us

Item #1 - Document 00 11 16 Notice to Bidders, item #7.

There is a change in location where sealed bids will be received. Sealed bids will be received until 2:00pm August 13, 2024 at the SUSD Facilities Department, located at 1932 El Pinal Drive, Stockton CA 95205.

Item #2 – The pre-bid sign in sheet is attached.

Item #3 – Reconfirming Document 00 11 16, item #18: “The District has entered into Project Labor Agreement that may be applicable to this Project. A copy of the Project Labor Agreement is available for review at the District Facilities Office and may be downloaded from the District’s website, Facilities & Planning Department / Projects Out to Bid (stocktonusd.net) using the “Stockton Unified School District Project Labor Agreement” link. The successful bidder and all subcontractors will be required to agree to be bound by the Project Labor Agreement.”

The cost of the District-procured materials must be calculated into the total project cost (materials + labor) in order to determine that the Project Labor Agreement is applicable. The total owner supplied materials cost for this project is \$363,099.76.

Item #4 – See the revised site map attached as part of addendum 1 showing the clarified

areas of work to be included in the scope.

Item #5 – Modify; Appendix B Section 01 11 00 Summary of Work 1.3, D, 18, wood blocking will not be acceptable. All new blocking for condensate, electrical, or pipe supports will be rubber blocking with a walk pad or slip sheet installed underneath.

Item #6 – Add to Appendix B, Section 01 11 00 Summary of Work 1.3, D.

Per the attached revised site map, acrylic coating will not be installed. The surface material will be Garland 2k primer, Green Lock White Adhesive, and Lucas Fire White 3/8" gravel at a total application of 200 lbs per square and / or full coverage. Please note that this is not an owner-supplied product.

Item #7 – Document 01 32 13 Schedule of Work

Work cannot be performed during school instructional hours. Instructional hours are typically scheduled between 8:30 am and 3:35pm. There is no instruction scheduled during the week of October 7, 2024 and the week of November 25, 2024.

End of addendum 1

Stagg High School Baseball Field

Stagg High School K-Wing Addendum 1.
Revised site map showing the area of work
that is to be included in the bid.










Areas requiring the revised surface
material per addendum 1



PRE-BID CONFERENCE - SIGN-IN SHEET

Stagg HS "K" Wing, Stockton USD, Roofing Project

SUSD Bid No. 24-04

Name		Company Name and Address	Contact Info	
1	DAVID MILLER	Solano County Roofing 4349 Cordelia Rd. Fairfield, CA 94534	Phone #	510-432-1481
	Signature 		Email	dmiller-scr@gmail.com
2	Jose Lopez	WESTERN ROOFING SERVICE 15602 WICKS BLVD SAN LEANDRO CA 94577	Phone #	415-850-5268
	Signature 		Email	jlopezmo@westroof.com
3	Jose Vega	Stronger Building Services 580 Helen St San Leandro	Phone #	925-329-5256
	Signature 		Email	jose@strongerbuilding.com
4	Dan Paradise	King's Roofing 6943 Power Inn Rd Sacramento	Phone #	(909) 595-9902
	Signature 		Email	dany1@kingsroofing.net
5	Mark Wilson	DT Roofing Services 2851 Gold Tailings Ct Rancho Cordova CA 95670	Phone #	916-825-4553
	Signature 		Email	Mwilson@dtroofing.com
6	HS Conyers	BARTH Roofing 400 Mossdale Rd LATVIA CA 95330	Phone #	209 833-9917
	Signature 		Email	antonio@BARTH Roofing.com
7	Shounny Gonzalez	Bm Tear Off	Phone #	(925) 505 7049
	Signature 		Email	Gobun.tearoff@bmbuild.com
8	Jabril Gamble	Alliance Contracting 1701 El Camino Ave, Sacramento	Phone #	916-464-8354
	Signature 		Email	Jabril@alliancecontracting.com
9	Brandon James	CBS Inc 1220 Reno Ave Modesto, CA	Phone #	209-534-2165
	Signature 		Email	Brandon@solarneeds.com










Guillemo Barragan

ROA & Son Mechanical
4011 N 11th A

916 865 7110

PRE-BID CONFERENCE - SIGN-IN SHEET

Stagg HS "K" Wing, Stockton USD, Roofing Project
SUSD Bid No. 24-04

Name		Company Name and Address		Contact Info	
1	JASON GONZALEZ	WEPAINT & RENOVATE, INC 6724 FREDERICKSBURG PL STOCKTON, CA 95207	Phone # 209 983 2911	Email JASON@209WEPAINT.COM	
	Signature 				
2	Rob Shyden	WE PAINT & RENOVATE, INC 6724 FREDERICKSBURG PL STOCKTON, CA 95207	Phone # 209 453 0523	Email Rob@209WEPAINT.COM	
	Signature 				
3	Ray Chavez	DUNN EDWARDS PAINTS STK CO	Phone # 916 406 5595	Email TAY-CHAVEZ@dunneds.com	
	Signature 				
4	Javier Solis	BEST CONTRACTING SERVICES INC. 4301 BETTANCOURT WAY UNION CITY, CA	Phone # 510-953-0790	Email ESTIMATING@BESTCONTRACTING.COM	
	Signature 				
5	Anthony Lozano	PAC SHIELD 5151 PENICOST DR STE A-1 MOREROSS	Phone # 209 688 3951	Email ALLOZANO@pacshield.com	
	Signature 				
6	Alfredo Segura	PARE ENVIRONNEMENTAL 1400 VINCI DR SACRTO	Phone # 908 906 1678	Email ASEGURA@PAREENVIRONNEMENTAL.COM	
	Signature 				
7	Luís Martinez	Diablo Roofing Inc 10222 International Blvd Oakland CA	Phone # 510 438 7170	Email LUIS@diabloroof.com	
	Signature 				
8	José Gama	Fresno Roofing Co.	Phone # 559-246-0525	Email JOSE@fresnorooftingco.net	
	Signature 				
9	MAGDALENO GONZALEZ	1777 HERPINE DRIVE SAN LEANDRO CA 94577	Phone # 510 706 9548	Email ESTIMATING@KBCB.COM	
	Signature 				

Hector Lopez

Bay Area Roofs SLC

408.591.5164

Union City, CA