

ADDENDUM #1

FROM : Stockton Unified School District
2441 Robindale Ave.
Stockton Ca. 95205

PROJECT : CalSHAPE Ventilation and Plumbing Projects

LOCATION : 47 sites (Ventilation), 35 sites (Plumbing)

THS REF. # : SUSD RFQ #24.015

OWNER : Stockton Unified School District
1944 North El Pinal, Stockton, CA 95205

DATE : October 27, 2023

NOTICE TO ALL BIDDERS

IT IS THE PURPOSE AND INTENT OF THIS ADDENDUM TO MODIFY AND/OR CLARIFY SPECIFICATIONS AND SCOPE OF SERVICES FOR THIS PROJECT AND THIS ADDENDUM SHALL BECOME A PART OF THE CONTRACT DOCUMENTS. THESE CHANGES AND/OR INTERPRETATIONS SHALL BE INCORPORATED INTO YOUR BID.

REFER TO RFQ # 24.015 FOR PROJECT DESCRIPTION AND SCOPE OF SERVICES PREPARED BY SUSD LEGAL COUNSEL AND POSTED TO THE DISTRICT WEBSITE ON OCTOBER 13, 2023.

1.1 This Addendum is to inform respondents that there has been an update to the RFQ Schedule Summary.

1.1.1

I. RFQ SCHEDULE SUMMARY

The District may change the dates on this schedule without prior notice.

DEADLINE	ACTION ITEM
October 13, 2023	Release of RFQ.
October 25, 2023 at 4:00 p.m.	Last day to receive written questions on RFQ from respondents.
November 07, 2023	Last day for District to issue addenda or answer questions for RFQ.

November 15, 2023 at 2:00 p.m.	Deadline for submissions in response to RFQ.
Week of November 20, 2023	Notice to prequalified respondents.
<u>Anticipated</u> December 17, 2023	Release of RFP to prequalified respondents.

END OF ADDENDUM #1

Issued by (Print): _____ Date: _____

Signature: _____ Date: _____