

**Classroom Carpet Replacement Project
Formal Bid No. 24.031**

STOCKTON UNIFIED SCHOOL DISTRICT

3/28/2024

ADDENDUM #1

From : Stockton Unified School District
1932 North El Pinal Drive
Stockton, CA 95205

Project : Classroom Carpet Replacement Project
Formal Bid No. 24.031

Location: 20 Different School Sites

Owner : Stockton Unified School District
56 South Lincoln Street, Stockton, CA 95203

Date : March 28, 2024

NOTICE TO ALL BIDDERS

IT IS THE PURPOSE AND INTENT OF THE ADDENDUM TO MODIFY AND/OR CLARIFY THE TIME OF THE PUBLIC BID OPENING TIME ON THE LIST OF SCHEDULES DOCUMENT 00 01 20. THE TIME OF BID OPENING IS NOW 4/8/2024 @ 10:00 AM. ALL INFORMATION FOR THIS PROJECT CAN BE FOUND AT: <https://www.stocktonusd.net/Domain/155> THIS ADDENDUM SHALL BECOME A PART OF THE CONTRACT DOCUMENTS. THESE CHANGES AND/OR INTERPRETATIONS MUST BE ACKNOWLEDGED IN THE BID FORM AND PROPOSAL SECTION OF THE PROJECT MANUAL DOCUMENT 00 41 13-2 AND SHALL BE INCORPORATED INTO YOUR BID.

END OF ADDENDUM #1

STOCKTON UNIFIED SCHOOL DISTRICT

**ADDENDUM #1
Classroom Carpet Replacement Project
Formal Bid No. 24.031
DOCUMENT 00 41 13-1**

LIST OF SCHEDULES

**STOCKTON UNIFIED SCHOOL DISTRICT
Classroom Carpet Replacement Project
Formal Bid No. 24.031
Project No. MO2024-113**

List of Formal Bid Project Schedules and Dates

Board Authorized Advertise -	N/A - ESSER III Funding
Advertisement -	3/12/2024 and 3/19/2024
Mandatory Job Walk -	3/21/2024 @ 10:00 am
Last Day for Pre-Bid RFI's -	3/27/2024 @ 3:00 pm
Addendum Posting Date -	4/2/2024 @ 3:00 pm
Bid Opening -	4/8/2024 @ 10:00 am
Board Award Date -	4/25/2024
Contract Documents Due -	5/2/2024
Start Construction -	May 20, 2024
Construction Completion -	October 30, 2024
Punch List Completion -	TBD
Closeout Completion -	Not later than 35 days from Filing Notice of Completion

END OF DOCUMENT